DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 ( REVI SED 4- 23. 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 29.73% -4.71% S12.24%
199, 400. 00 180, 000. 00 - 19, 400. 00 190, 000.00 -9, 400. 00 175,000.00 - 24, 400. 00
2 CLEAR NG AND GRUBBI NG
15. 3500 ACRE 3, 000. 0000 3, 000. 0000 0.00 % 4, 000. 0000 33.33% 2, 000. 0000 -33.33%
46, 050. 00 46, 050. 00 0.00 61,400.00 15, 350. 00 30, 700.00 - 15, 350. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -31.07% -6.44% -15.25%
17, 700. 00 12,200.00 -5, 500.00 16,560.00 -1, 140.00 15,000.00 -2, 700.00
4 REMOVING W RE FENCE
1938. 0000 L.F. 1. 0000 2.0000 100. 00 % 2. 0000 100. 00 % 2.3000 130. 00 %
1,938. 00 3, 876. 00 1,938. 00 3, 876. 00 1, 938. 00 4, 457. 40 2,519. 40
5  ABANDONMENT OF Pl EZOVETER
L.S. -82.50% -50. 00 % -75.00 %
2,000. 00 350.00  -1,650.00 1,000.00  -1,000.00 500.00  -1,500.00
GRADI NG
6 ROADWAY EXCAVATI ON I NCL. HAUL
66420. 0000 cv. 5. 0000 6. 7500 35. 00 % 7. 2500 45.00 % 6. 4000 28. 00 %
332, 100. 00 448,335.00 116, 235. 00 481,545.00 149, 445. 00 425,088.00 92, 988. 00
7 UNSU TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4900. 0000 cY. 8. 0000 6. 7500 -15.63 % 11. 0000 37.50 % 8. 0000 0.00 %
39, 200. 00 33,075.00 -6, 125. 00 53,900.00 14, 700. 00 39, 200. 00 0.00
8  WETLAND M TI GATI ON EXCAVATI ON | NCL. HAUL
364. 0000 cv. 8. 0000 6. 7500 -15.63 % 15. 0000 87.50 % 25. 0000 212.50 %
2,912.00 2, 457. 00 - 455. 00 5, 460. 00 2,548. 00 9, 100. 00 6, 188. 00
9 SELECT BORROWNINCL. HAUL
611. 0000 TON 12. 0000 10. 5000 -12.50 % 7.9000 -34.17% 10. 0000 -16.67 %
7,332.00 6, 415. 50 -916. 50 4,826.90  -2,505.10 6,110.00  -1,222.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 ( REVI SED 4- 23. 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
GRADI NG
10 EMBANKVENT COVPACTI ON
3390. 0000 CY 3.0000 1. 7500 -41.67% 2. 5000 -16.67% 3.0000 0.00 %
10, 170. 00 5,932.50 -4, 237.50 8,475.00 -1, 695.00 10, 170. 00 0.00
DRAI NAGE
11 POND EXCAVATI ON | NCL HAUL
16500. 0000 cY. 5. 0000 6. 7500 35. 00 % 6. 9000 38.00 % 8. 0000 60. 00 %
82, 500. 00 111,375.00 28, 875. 00 113,850.00 31, 350. 00 132,000.00 49, 500. 00
12 QUARRY SPALLS
45. 0000 TON 20. 0000 50. 0000 150. 00 % 25. 0000 25. 00 % 25. 0000 25. 00 %
900. 00 2, 250. 00 1, 350. 00 1, 125. 00 225. 00 1,125. 00 225. 00
13 UNDERDRAIN PIPE 8 IN. DI AM
800. 0000 L.F. 15. 0000 12. 0000 -20.00% 10. 0000 -33.33% 20. 0000 33.33%
12, 000. 00 9,600.00 -2, 400.00 8,000.00 -4, 000. 00 16, 000. 00 4,000. 00
14 SCHEDULE A CULV. PIPE 12 IN. DI AM
357. 0000 L.F. 25. 0000 30. 0000 20. 00 % 17. 5000 -30.00% 26. 0000 4.00%
8, 925. 00 10, 710. 00 1, 785. 00 6,247.50  -2,677.50 9, 282. 00 357. 00
15 SCHEDULE A CULV. PIPE 18 IN. DI AM
280. 0000 L.F. 35. 0000 37. 0000 5.71% 24. 0000 -31.43% 36. 0000 2.86 %
9, 800. 00 10, 360. 00 560. 00 6,720.00  -3,080.00 10, 080. 00 280. 00
16 PLAIN CONC. CULV. PIPE 12 IN. DI AM
249. 0000 L.F. 12. 0000 61. 0000 408. 33 % 28. 0000 133.33% 37. 0000 208. 33 %
2,988. 00 15,189.00 12, 201.00 6,972. 00 3, 984. 00 9,213.00 6, 225. 00
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
232. 0000 L.F. 30. 0000 62. 0000 106. 67 % 35. 0000 16.67 % 39. 0000 30. 00 %
6, 960. 00 14, 384. 00 7,424.00 8, 120. 00 1, 160. 00 9, 048. 00 2,088. 00
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
23. 0000 L.F. 40. 0000 70. 0000 75. 00 % 55. 0000 37.50% 75. 0000 87.50 %
920. 00 1, 610. 00 690. 00 1, 265. 00 345. 00 1,725.00 805. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 ( REVI SED 4- 23. 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
19 CATCH BASI N TYPE 1
5. 0000 EACH 1, 500. 0000 800. 0000 -46.67% 655. 0000 -56.33% 825. 0000 -45.00 %
7,500. 00 4,000.00  -3,500.00 3,275.00  -4,225.00 4,125.00  -3,375.00
20 CATCH BASIN TYPE 2 48 IN. DI AM
2.0000 EACH 2, 500. 0000 1, 900. 0000 224.00% 1, 750. 0000 -30.00% 2, 400. 0000 -4.00%
5, 000. 00 3,800.00  -1,200.00 3,500.00  -1,500.00 4, 800. 00 -200. 00
21 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 2, 100. 0000 -30.00% 2, 700. 0000 -10. 00 % 3, 400. 0000 13.33%
3, 000. 00 2,100. 00 -900. 00 2,700. 00 -300. 00 3, 400. 00 400. 00
22 PLAIN CONC. STORM SEVER PIPE 12 IN. DI AM
202. 0000 L.F. 30. 0000 38. 0000 26. 67 % 25. 0000 S16.67% 40. 0000 33.33%
6, 060. 00 7,676. 00 1,616. 00 5,050.00 -1, 010.00 8, 080. 00 2, 020. 00
SURFACI NG
23 CRUSHED SURFACI NG BASE COURSE
22845. 0000 TON 10. 0000 10. 2500 2.50 % 9. 1500 -8.50 % 13. 5000 35. 00 %
228, 450. 00 234, 161. 25 5,711. 25 209, 031.75  -19, 418. 25 308,407.50 79, 957. 50
ASPHALT CONCRETE PAVEMENT
24  PLANING Bl TUM NOUS PAVEMENT
349. 0000 S Y. 10. 0000 12. 0000 20. 00 % 12. 0000 20. 00 % 13. 0000 30. 00 %
3, 490. 00 4,188. 00 698. 00 4,188. 00 698. 00 4,537.00 1, 047. 00
25 HVA CL. 1/2 IN PG 64-22
13532. 0000 TON 36. 0000 37. 5000 4.17% 38. 1000 5.83% 39. 2000 8.89 %
487, 152. 00 507,450.00 20, 298. 00 515,569.20 28, 417.20 530, 454.40 43, 302. 40
26 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
14, 615. 00 14, 615. 00 14, 615. 00 14, 615. 00
27 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
2,923.00 2,923.00 2,923.00 2,923.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
28 HVA FOR APPROACH CL. 1/2 IN. PG 64-22
52. 0000 TON 75. 0000 120. 0000 60. 00 % 125. 0000 66.67 % 134. 0000 78. 67 %
3, 900. 00 6, 240. 00 2,340. 00 6, 500. 00 2, 600. 00 6, 968. 00 3, 068. 00
EROCSI ON CONTROL AND PLANTI NG
29 ESC LEAD
100. 0000 DAY 75. 0000 50. 0000 -33.33% 120. 0000 60. 00 % 100. 0000 33.33%
7,500. 00 5,000.00 -2, 500.00 12, 000. 00 4,500. 00 10, 000. 00 2, 500. 00
30 EROSION CONTROL SEEDING FERTILIZING AND MULCH NG
17. 8000 ACRE 2, 000. 0000 900. 0000 -55.00 % 810. 0000 -59.50 % 1, 025. 0000 -48.75%
35, 600. 00 16,020.00 -19, 580. 00 14,418.00 -21,182.00 18,245.00 -17,355.00
31 Bl OFI LTRATI ON SWALE SEEDI NG AND MULCHI NG
0. 4200 ACRE 2, 550. 0000 2, 500. 0000 -1.96% 4, 000. 0000 56. 86 % 2, 850. 0000 11.76 %
1,071.00 1, 050. 00 -21.00 1, 680. 00 609. 00 1,197.00 126. 00
32 COWPOST TYPE 1
38. 0000 cv. 45. 0000 40. 0000 S11.11% 55. 0000 22.22% 45. 0000 0.00 %
1,710.00 1,520. 00 -190. 00 2, 090. 00 380. 00 1,710.00 0.00
33 PERMANENT EROSI ON CONTRCL BLANKET
18660. 0000 S. Y. 3.0000 3.0000 0.00 % 3. 3500 11.67 % 3.9000 30. 00 %
55, 980. 00 55, 980. 00 0.00 62, 511. 00 6, 531. 00 72,774.00 16, 794.00
34 CHECK DAM
670. 0000 L.F. 10. 0000 7.0000 -30.00 % 8. 0000 -20. 00 % 8. 0000 -20. 00 %
6, 700. 00 4,690.00  -2,010.00 5,360.00 -1, 340.00 5,360.00  -1,340.00
35 | NLET PROTECTI ON
4. 0000 EACH 100. 0000 50. 0000 -50.00 % 250. 0000 150. 00 % 100. 0000 0.00 %
400. 00 200. 00 -200. 00 1, 000. 00 600. 00 400. 00 0.00
36 SILT FENCE
3632. 5000 L.F. 5. 0000 4. 0000 ©20.00% 3. 8500 -23.00% 4. 5000 -10. 00 %
18, 162. 50 14,530.00  -3,632.50 13,985.13  -4,177.38 16,346.25  -1,816.25
37 WATTLE
250. 0000 L.F. 5. 0000 5.0000 0.00 % 5. 0000 0.00 % 3. 4000 -32.00%
1, 250. 00 1, 250. 00 0.00 1, 250. 00 0. 00 850. 00 - 400. 00



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004
AWARDED ON : May 24 2004

VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBI DDER  ------- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 ( REVI SED 4- 23. 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
38 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
39 PSI PE VESTERN RED CEDAR, 24" HT., #2 CONT.
23. 0000 EACH 15. 8000 15. 0000 -5.06% 15. 0000 -5.06% 18. 0000 13.92%
363. 40 345. 00 -18. 40 345. 00 -18. 40 414. 00 50. 60
40 PSIPE SITKA SPRUCE, 24" HT., #2 CONT.
23. 0000 EACH 13. 1500 15. 0000 14.07 % 15. 0000 14.07 % 18. 0000 36. 88 %
302. 45 345. 00 42.55 345. 00 42.55 414. 00 111. 55
41 PSIPE DOUGLAS FIR 24" HT., #2 CONT.
211. 0000 EACH 12. 8000 15. 0000 17.19% 15. 0000 17.19% 18. 0000 40. 62 %
2,700. 80 3, 165. 00 464. 20 3, 165. 00 464. 20 3,798. 00 1, 097. 20
42 PSIPE OREGON ASH, 18" HT., #1 CONT.
23. 0000 EACH 7.5000 6. 0000 -20.00% 10. 0000 33.33% 8. 0000 6.67 %
172.50 138. 00 -34.50 230. 00 57.50 184. 00 11. 50
43 PSIPE SITKA WLLOW 36" HT., LS
136. 0000 EACH 3. 5000 1. 2500 -64.29 % 5. 0000 42.86 % 2.5000 -28.57%
476. 00 170. 00 -306. 00 680. 00 204. 00 340. 00 -136. 00
44 PSIPE RED- OS| ER DOGAOOD, 18" HT., BR
764. 0000 EACH 3. 2500 1. 7500 -46.15% 5. 0000 53.85 % 3.1000 -4.62%
2,483.00 1,337.00 -1, 146.00 3, 820. 00 1,337.00 2, 368. 40 ~114. 60
45 PSI PE VESTERN CRAB APPLE, 18" HT., #1 CONT.
68. 0000 EACH 6. 0000 5. 0000 -16.67 % 11. 0000 83.33% 6. 8500 14.17 %
408. 00 340. 00 -68. 00 748. 00 340. 00 465. 80 57. 80
46 PSI PE BEAKED HAZELNUT, 18" HT., #1 CONT.
640. 0000 EACH 10. 0000 5. 0000 -50.00 % 12. 5000 25.00 % 6. 8500 -31.50 %
6, 400. 00 3,200.00  -3,200.00 8, 000. 00 1, 600. 00 4,384.00  -2,016.00
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.
560. 0000 EACH 7.0000 5. 0000 -28.57% 11. 0000 57.14 % 6. 8500 22.14%
3,920. 00 2,800.00  -1,120.00 6, 160. 00 2, 240. 00 3, 836. 00 -84. 00
48 PSI PE SNOABERRY, 18" HT., BR
868. 0000 EACH 6. 0000 2.0000 -66.67 % 7.0000 16. 67 % 3. 4000 -43.33%
5,208. 00 1,736.00 -3, 472.00 6, 076. 00 868. 00 2,951.20  -2,256.80



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 ( REVI SED 4- 23. 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
49 PSIPE BALDHI P ROSE, 18" HT., BR
521. 0000 EACH 5. 0000 1. 7500 -65.00 % 7.0000 40. 00 % 3.1000 -38.00%
2, 605. 00 911.75  -1,693.25 3, 647. 00 1,042. 00 1,615. 10 -989. 90
50 PSI PE SALMONBERRY, BR, #1 CONT.
91. 0000 EACH 6. 5000 5. 0000 -23.08% 7.0000 7.69% 6. 8500 5.38 %
591. 50 455. 00 -136. 50 637. 00 45.50 623. 35 31. 85
51 PSIPE G ANT BURRWEED
1167. 0000 EACH 2.0000 1. 2500 -37.50% 3. 0000 50. 00 % 2.5000 25. 00 %
2,334.00 1, 458.75 -875. 25 3, 501. 00 1,167. 00 2,917.50 583. 50
52 PSI PE HARDSTEM BULLRUSH
1167. 0000 EACH 2.0000 1. 2500 -37.50% 3. 0000 50. 00 % 2.5000 25. 00 %
2,334.00 1, 458. 75 -875. 25 3,501. 00 1,167. 00 2,917.50 583. 50
53 SO L AMENDVENT
1003. 0000 CY 35. 0000 21. 0000 -40.00 % 25. 0000 -28.57% 25. 1000 -28.29%
35, 105. 00 21,063.00 -14,042. 00 25,075.00 - 10, 030. 00 25,175.30 -9, 929. 70
54 BARK OR WOOD CHI P MULCH
114. 0000 cv. 45. 0000 24. 0000 -46.67 % 60. 0000 33.33% 28. 5000 -36. 67 %
5, 130. 00 2,736.00  -2,394.00 6, 840. 00 1,710. 00 3,249.00  -1,881.00
55  FORCE ACCOUNT LANDSCAPE GRADI NG
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
56 FORCE ACCOUNT REMOVI NG BURI ED DEBRI S
EST. 0.00 % 0. 00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
57  BRUSH PILE
2.0000 EACH 1, 000. 0000 500. 0000 -50.00 % 500. 0000 -50. 00 % 115. 0000 -88.50 %
2,000. 00 1,000.00 -1, 000.00 1,000.00  -1,000.00 230.00  -1,770.00
58  CONSTRUCTI ON FENCE
688. 0000 L.F. 2.0000 3. 0000 50. 00 % 3. 0000 50. 00 % 3.0000 50. 00 %
1,376.00 2, 064. 00 688. 00 2, 064. 00 688. 00 2, 064. 00 688. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
59 EXTRUDED CURB
2414. 0000 L.F. 4. 0000 3. 6500 -8.75% 4. 0000 0.00 % 3. 4000 -15.00 %
9, 656. 00 8,811. 10 -844. 90 9, 656. 00 0. 00 8,207.60  -1,448.40
60 TYPE C PRECAST TRAFFIC CURB
121. 0000 L.F. 13. 0000 15. 0000 15. 38 % 20. 0000 53. 85 % 17. 0000 30. 77 %
1,573. 00 1, 815. 00 242. 00 2, 420. 00 847. 00 2,057.00 484. 00
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6200. 0000 L.F. 15. 0000 14. 3000 -4.67% 15. 0000 0.00 % 16. 0000 6.67 %
93, 000. 00 88, 660.00 -4, 340. 00 93, 000. 00 0. 00 99, 200. 00 6, 200. 00
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG PGST
2750. 0000 L.F. 15. 0000 16. 1500 7.67% 17. 1500 14.33% 18. 0000 20. 00 %
41, 250. 00 44,412.50 3, 162. 50 47, 162. 50 5,912. 50 49, 500. 00 8, 250. 00
63 BEAM GUARDRAI L TYPE 1
3237. 5000 L.F. 12. 0000 13. 2000 10. 00 % 14. 2000 18.33% 14. 6800 22.33%
38, 850. 00 42, 735. 00 3, 885. 00 45, 972.50 7,122.50 47,526. 50 8, 676. 50
64 BEAM GUARDRAI L FLARED TERM NAL
30. 0000 EACH 1, 500. 0000 1, 895. 0000 26.33% 1, 775. 0000 18.33% 1, 880. 0000 25.33%
45, 000. 00 56,850.00 11, 850. 00 53, 250. 00 8, 250. 00 56,400.00 11, 400. 00
65 BEAM GUARDRAI L NON- FLARED TERM NAL
13. 0000 EACH 1, 500. 0000 1, 940. 0000 29.33% 2, 150. 0000 43.33% 2, 156. 0000 43.73%
19, 500. 00 25, 220. 00 5,720. 00 27, 950. 00 8, 450. 00 28, 028. 00 8, 528. 00
66 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
6. 0000 EACH 600. 0000 630. 0000 5.00 % 725. 0000 20.83% 700. 0000 16.67 %
3, 600. 00 3,780. 00 180. 00 4, 350. 00 750. 00 4, 200. 00 600. 00
67 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 600. 0000 560. 0000 -6.67% 650. 0000 8.33% 622. 0000 3.67%
600. 00 560. 00 -40. 00 650. 00 50. 00 622. 00 22.00
68 TEMPORARY CONC. BARRI ER
200. 0000 L.F. 20. 0000 13. 4000 -33.00% 17. 0000 ~15.00 % 30. 0000 50. 00 %
4,000. 00 2,680.00  -1,320.00 3, 400. 00 -600. 00 6, 000. 00 2, 000. 00
69 TEMPORARY | NPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 4, 320. 0000 -13.60 % 4,700. 0000 -6.00% 4, 935. 0000 -1.30%
10, 000. 00 8,640.00  -1,360.00 9, 400. 00 -600. 00 9, 870. 00 -130. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
70 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
71 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 8, 000. 0000 60. 00 % 15, 000. 0000 200. 00 % 12, 000. 0000 140. 00 %
10, 000. 00 16, 000. 00 6, 000. 00 30,000.00 20, 000. 00 24,000.00 14, 000. 00
72 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1090. 0000 HR 33. 0000 5.0000 -84.85% 35. 0000 6. 06 % 40. 0000 21.21%
35, 970. 00 5,450.00 -30,520.00 38, 150. 00 2,180. 00 43, 600. 00 7, 630. 00
73 FLEXI BLE GUI DE POST
228. 0000 EACH 25. 0000 21. 5000 -14.00 % 23. 0000 -8.00% 25. 0000 0.00 %
5,700. 00 4,902. 00 -798. 00 5, 244. 00 - 456. 00 5,700. 00 0.00
74 PLASTIC LI NE
33601. 0000 L.F. 0. 2000 0. 5000 150. 00 % 0. 5700 185. 00 % 0. 7400 270.00 %
6,720. 20 16,800.50 10, 080. 30 19,152.57  12,432.37 24,864.74 18, 144. 54
75 PLASTI C WDE LI NE
742. 0000 L.F. 3.0000 1. 5000 -50.00 % 1. 8500 -38.33% 1.5000 -50. 00 %
2,226.00 1,113.00  -1,113.00 1,372.70 -853. 30 1,113.00  -1,113.00
76 PLASTI C STOP LI NE
156. 0000 L.F. 10. 0000 9. 0000 -10.00 % 9. 5000 -5.00% 11. 4000 14.00 %
1, 560. 00 1, 404. 00 -156. 00 1, 482. 00 -78.00 1,778. 40 218. 40
77 PLASTI C TRAFFI C ARROW
13. 0000 EACH 120. 0000 100. 0000 -16.67 % 120. 0000 0. 00 % 131. 0000 9.17 %
1, 560. 00 1, 300. 00 -260. 00 1, 560. 00 0. 00 1,703. 00 143. 00
78 PLASTI C TRAFFI C LETTER
30. 0000 EACH 80. 0000 30. 0000 -62.50 % 35. 0000 -56.25% 51. 0000 -36.25%
2, 400. 00 900.00  -1,500.00 1,050.00  -1,350.00 1,530. 00 -870. 00
79 PLASTI C DRAI NAGE MARKI NG
10. 0000 EACH 30. 0000 33. 0000 10. 00 % 35. 0000 16. 67 % 23. 0000 -23.33%
300. 00 330. 00 30. 00 350. 00 50. 00 230. 00 -70. 00
80 RAI SED PAVENENT MARKER TYPE 2
3. 3400 HUND 400. 0000 310. 0000 -22.50% 350. 0000 -12.50% 456. 0000 14. 00 %
1, 336. 00 1, 035. 40 -300. 60 1, 169. 00 -167. 00 1,523. 04 187. 04



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
81 TEMPORARY PAVEMENT MARKI NG
21540. 0000 L.F. 0. 2000 0. 1500 -25.00 % 0. 1600 -20.00 % 0. 2500 25. 00 %
4, 308. 00 3,231.00 -1,077.00 3, 446. 40 -861. 60 5, 385. 00 1,077. 00
82 PERVANENT SI GNI NG
L.S. -15.00% -5.66 % 23.02%
26, 500. 00 22,500.00 -4, 000. 00 25,000.00 -1, 500.00 25, 700. 00 -800. 00
83 | LLUM NATI ON SYSTEM
L.S. -11.38% -25.30% -18.87 %
78, 987. 00 70,000.00 -8, 987.00 59,000.00 - 19, 987.00 64,080.00 -14, 907.00
84 TRAFFIC S| GNAL SYSTEM
L.S. 31.27% 64. 09 % 77.95 %
13, 712. 00 18, 000. 00 4, 288. 00 22, 500. 00 8, 788. 00 24,400.00 10, 688. 00
85 DI RECTI ONAL BORI NG
290. 0000 L.F. 34. 0000 35. 0000 2.94% 42. 0000 23.53% 45. 7000 34.41%
9, 860. 00 10, 150. 00 290. 00 12, 180. 00 2,320. 00 13, 253. 00 3, 393. 00
86 SEQUENTI AL ARROW SI GN
2310. 0000 HR 4.0000 5. 0000 25. 00 % 10. 0000 150. 00 % 3.0000 -25.00 %
9, 240. 00 11, 550. 00 2,310. 00 23,100.00 13, 860. 00 6,930.00  -2,310.00
87 PORTABLE CHANGEABLE NESSAGE Sl GN
2.0000 EACH 5, 000. 0000 8, 000. 0000 60. 00 % 12, 000. 0000 140. 00 % 11, 700. 0000 134.00 %
10, 000. 00 16, 000. 00 6, 000. 00 24,000.00 14, 000. 00 23,400.00 13, 400. 00
88 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
5760. 0000 HR 2.0000 2.0000 0.00 % 5. 5000 175. 00 % 1.7500 -12.50%
11, 520. 00 11, 520. 00 0.00 31,680.00 20, 160. 00 10,080.00 -1, 440.00
89 TYPE |1 BARRI CADE
2.0000 EACH 300. 0000 300. 0000 0.00 % 135. 0000 -55.00% 300. 0000 0.00 %
600. 00 600. 00 0.00 270. 00 -330. 00 600. 00 0.00
90 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 9.80 % -87.25% 17.06 %
51, 000. 00 56, 000. 00 5, 000. 00 6,500.00 - 44, 500. 00 59, 700. 00 8, 700. 00
91 TRAFFI C CONTROL LABOR
8830. 0000 HR 33. 0000 33. 0000 0.00 % 36. 0000 9.09 % 35. 0000 6. 06 %
291, 390. 00 291, 390. 00 0.00 317,880.00 26, 490. 00 309,050.00 17, 660. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

Bl D CHECK REPORT

DATE: 04/ 28/ 2004
TIME: 13: 22

PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER - <----n  -coon-- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
92 TRAFFI C CONTROL VEHI CLE
236. 0000 DAY 50. 0000 50. 0000 0.00 % 90. 0000 80. 00 % 75. 0000 50. 00 %
11, 800. 00 11, 800. 00 0.00 21, 240. 00 9, 440. 00 17, 700. 00 5, 900. 00
93 TRAFFI C CONTROL SUPERVI SOR
2400. 0000 HR 40. 0000 38. 0000 -5.00% 37. 5000 -6.25% 37. 0000 -7.50%
96, 000. 00 91,200.00 -4, 800. 00 90,000.00 -6, 000. 00 88,800.00 -7, 200.00
94 CONSTRUCTI ON SI GNS CLASS A
960. 0000 S.F. 15. 0000 10. 0000 -33.33% 12. 0000 -20.00% 12. 0000 ©20.00%
14, 400. 00 9,600.00  -4,800.00 11,520.00 -2, 880.00 11,520.00 -2, 880.00
OTHER | TEMS
95 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
990. 0000 cY. 7.0000 10. 0000 42.86 % 6. 7500 -3.57% 8. 0000 14.29 %
6, 930. 00 9, 900. 00 2,970. 00 6, 682. 50 -247.50 7,920. 00 990. 00
96 ADJUST MONUMENT CASE AND COVER
1. 0000 EACH 300. 0000 400. 0000 33.33% 500. 0000 66. 67 % 300. 0000 0.00 %
300. 00 400. 00 100. 00 500. 00 200. 00 300. 00 0.00
97 PLUGE NG EXI STI NG Pl PE
2.0000 EACH 500. 0000 500. 0000 0.00 % 350. 0000 -30.00% 500. 0000 0.00 %
1, 000. 00 1, 000. 00 0.00 700. 00 -300. 00 1, 000. 00 0.00
98 CHAIN LI NK FENCE TYPE 1
1347. 0000 L.F. 12. 0000 12. 0000 0.00 % 16. 5000 37.50 % 13. 7000 14.17 %
16, 164. 00 16, 164. 00 0.00 22, 225. 50 6, 061. 50 18, 453. 90 2, 289. 90
99 END, GATE, CORNER, AND PULL POST FOR CHAI N LINK FENCE
10. 0000 EACH 200. 0000 100. 0000 -50. 00 % 150. 0000 -25.00% 115. 0000 -42.50 %
2,000. 00 1,000.00 -1, 000.00 1, 500. 00 -500. 00 1, 150. 00 -850. 00
100 DOUBLE 20 FT. CHAIN LINK GATE
1. 0000 EACH 1, 200. 0000 500. 0000 -58.33% 950. 0000 -20.83% 571. 0000 -52.42 %
1, 200. 00 500. 00 -700. 00 950. 00 -250. 00 571. 00 -629. 00
101 WRE FENCE TYPE 1
1382. 0000 L.F. 3.0000 5.0000 66. 67 % 5. 2000 73.33% 5. 7000 90. 00 %
4,146. 00 6,910. 00 2,764. 00 7,186. 40 3, 040. 40 7,877. 40 3, 731. 40



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 13: 22
PSZE JOB NO: 03A054 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO': 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XLO782
o Csmoo2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 92 MARSHBANK CONSTRUCTI ON | NC. KLB CONSTRUCTI ON | NC. THOMCO CONSTRUCTI ON | NC.
SR 9 TO 84TH ST NE VI C 3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
CHANNEL | ZATI ON & SAFETY | MPROVEMENTS
037054 (REVI SED 4. 23- 2004) 98258- 8699 LYNNWOOD WA 98037- 1549
PROJECT . STP- 0082(003) LAKE STEVENS WA 982580097 MKILTEO WA 982750158 LAKE STEVENS WA 982589714
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
102 SINGLE WRE GATE 14 FT. WDE
3.0000 EACH 300. 0000 250. 0000 -16.67 % 300. 0000 0.00 % 856. 0000 185.33 %
900. 00 750. 00 -150. 00 900. 00 0. 00 2,568. 00 1, 668. 00
103 BARBLESS W RE FENCE TYPE 2
408. 0000 L.F. 5. 0000 4. 0000 ©20.00% 4. 5000 -10.00 % 4. 6000 -8.00%
2,040. 00 1, 632. 00 - 408. 00 1, 836. 00 -204. 00 1, 876. 80 -163. 20
104  SINGLE BARBLESS W RE GATE 14 FT. WDE
1. 0000 EACH 1, 500. 0000 250. 0000 -83.33% 300. 0000 -80. 00 % 286. 0000 -80.93%
1, 500. 00 250.00  -1,250.00 300.00 -1, 200.00 286.00  -1,214.00
105 MANHOLE 48 IN. DIAM TYPE 2
1. 0000 EACH 2, 500. 0000 2, 100. 0000 -16.00 % 2, 400. 0000 -4.00% 2, 400. 0000 -4.00%
2,500. 00 2,100. 00 - 400. 00 2, 400. 00 -100. 00 2, 400. 00 -100. 00
106 TRAI NI NG
400. 0000 HR 1. 0000 5.0000 400. 00 % 1. 0000 0.00 % 4.0000 300. 00 %
400. 00 2,000. 00 1, 600. 00 400. 00 0. 00 1, 600. 00 1, 200. 00
107 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
43, 000. 00 43, 000. 00 43, 000. 00 43, 000. 00
108 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
109 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
1.00 1.00 1.00 1.00
110 SPCC PLAN
L.S. -80.00 % -10. 00 % -60. 00 %
5, 000. 00 1,000.00 -4, 000.00 4, 500. 00 -500. 00 2,000.00 -3, 000.00
111 MAI LBOX SUPPORT TYPE 1
4. 0000 EACH 200. 0000 300. 0000 50. 00 % 300. 0000 50. 00 % 250. 0000 25. 00 %
800. 00 1, 200. 00 400. 00 1, 200. 00 400. 00 1, 000. 00 200. 00
112 MONUNENT CASE AND COVER
3.0000 EACH 300. 0000 400. 0000 33.33% 500. 0000 66.67 % 250. 0000 -16.67 %
900. 00 1, 200. 00 300. 00 1, 500. 00 600. 00 750. 00 -150. 00



DOT_RGGBO1

PS&E JOB NO:
CONTRACT NO:

VERSI ON NO
HWY
TITLE

03A054 REVISION NO : 1
006780 REG ON NO 01
: 3 WORK ORDER# . XL0782
: SR 092
: SR 92

SR 9 TO 84TH ST NE VIC
CHANNELI ZATI ON & SAFETY | MPROVEMVENTS
03A054 (REVI SED 4- 23-2004)

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

Bl D CHECK REPORT

LOW BI DDER

* *x

MARSHBANK CONSTRUCTI ON | NC.
3304 QLD HARTFORD RD

98258- 8699

LAKE STEVENS WA 982580097

2ND BI DDER

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004

KLB CONSTRUCTI ON | NC.

3405 -

121ST ST SW

LYNNWOOD WA 98037- 1549
MUKILTEO WA 982750158

AWARDED ON : May 24 2004

3RD BI DDER

THOMCO CONSTRUCTI ON | NC.
13700 44TH ST NE

LAKE STEVENS WA 982589714

PRQIECT : STP-0092(003)
COUNTY( S) - SNOHOM SH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
113 WRE FENCE TYPE 2
319. 0000 L. F. 3. 0000 4.0000 33.33% 6. 0000 100. 00 % 4.6000 53.33%
957. 00 1, 276. 00 319. 00 1,914.00 957. 00 1,467. 40 510. 40
CONTRACT TOTAL $2, 834, 029. 35 $2, 925, 513. 00 3.23% $3, 111, 580. 54 9.79% $3, 181, 415. 48 12.26%
BASE TOTAL $2, 834, 029. 35 $2, 925, 513. 00 3.23% $3, 111, 580. 55 9.79% $3, 181, 415. 48 12.26%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 41.42% 35.41% 69. 26 %
199, 400. 00 282, 000. 00 82, 600. 00 270, 000. 00 70, 600. 00 337,495.12 138, 095. 12
2 CLEARI NG AND GRUBBI NG
15. 3500 ACRE 3, 000. 0000 6, 500. 0000 116. 67 % 2, 250. 0000 -25.00 % 3, 500. 0000 16.67 %
46, 050. 00 99, 775. 00 53, 725. 00 34,537.50 -11,512.50 53, 725. 00 7,675. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 150. 28 % -15.25% 41.24%
17, 700. 00 44, 300. 00 26, 600. 00 15, 000. 00 -2,700. 00 25, 000. 00 7, 300. 00
4 REMOVI NG W RE FENCE
1938. 0000 L. F. 1. 0000 2. 0000 100. 00 % 2.0000 100. 00 % 1. 0000 0.00 %
1, 938. 00 3, 876. 00 1, 938. 00 3, 876. 00 1, 938. 00 1, 938. 00 0.00
5  ABANDONMENT OF Pl EZOVETER
L.S. -60. 00 % -25.00 % -45.00 %
2, 000. 00 800. 00 -1, 200. 00 1, 500. 00 -500. 00 1, 100. 00 -900. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
66420. 0000 C.Y. 5. 0000 10. 3000 106. 00 % 9. 0000 80. 00 % 8. 8800 77.60 %
332, 100. 00 684,126.00 352, 026. 00 597,780.00 265, 680. 00 589, 809. 60 257, 709. 60
7 UNSU TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4900. 0000 C.Y. 8. 0000 8. 0000 0. 00 % 10. 0000 25.00 % 12. 0000 50. 00 %
39, 200. 00 39, 200. 00 0. 00 49, 000. 00 9, 800. 00 58, 800. 00 19, 600. 00
8  WETLAND M TI GATI ON EXCAVATI ON | NCL. HAUL
364. 0000 C.Y. 8. 0000 19. 0000 137.50 % 11. 0000 37.50 % 12. 0000 50. 00 %
2,912.00 6, 916. 00 4,004. 00 4, 004. 00 1, 092. 00 4,368. 00 1, 456. 00
9 SELECT BORROW I NCL. HAUL
611. 0000 TON 12. 0000 7.5000 -37.50% 8. 0000 -33.33% 12. 0000 0.00 %
7,332.00 4,582.50 -2,749.50 4, 888. 00 -2, 444.00 7,332.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
10 EMBANKMVENT COVPACTI ON
3390. 0000 CY 3. 0000 4. 4000 46.67% 1. 5000 -50. 00 % 2. 0000 -33.33%
10, 170. 00 14, 916. 00 4,746.00 5, 085. 00 -5, 085. 00 6, 780. 00 -3,390.00
DRAI NAGE
11  POND EXCAVATI ON | NCL HAUL
16500. 0000 C.Y. 5. 0000 9. 7500 95. 00 % 8. 0000 60. 00 % 8. 8800 77.60 %
82, 500. 00 160, 875. 00 78, 375. 00 132, 000. 00 49, 500. 00 146, 520. 00 64, 020. 00
12 QUARRY SPALLS
45. 0000 TON 20. 0000 49. 0000 145. 00 % 20. 0000 0. 00 % 25. 0000 25.00 %
900. 00 2, 205. 00 1, 305. 00 900. 00 0. 00 1, 125. 00 225. 00
13 UNDERDRAIN PIPE 8 IN. DI AM
800. 0000 L. F. 15. 0000 12. 0000 -20.00 % 7. 0000 -53.33% 24. 0000 60. 00 %
12, 000. 00 9, 600. 00 -2, 400. 00 5, 600. 00 -6, 400. 00 19, 200. 00 7, 200. 00
14 SCHEDULE A CULV. PIPE 12 IN. DI AM
357. 0000 L. F. 25. 0000 22. 0000 -12.00 % 18. 0000 -28.00% 33. 0000 32.00%
8, 925. 00 7, 854. 00 -1,071.00 6, 426. 00 -2, 499.00 11, 781. 00 2, 856. 00
15 SCHEDULE A CULV. PIPE 18 IN. DI AM
280. 0000 L. F. 35. 0000 31. 0000 -11.43% 22.0000 -37.14% 41. 0000 17.14%
9, 800. 00 8, 680. 00 -1,120.00 6, 160. 00 -3, 640. 00 11, 480. 00 1, 680. 00
16 PLAIN CONC. CULV. PIPE 12 IN. DI AM
249. 0000 L. F. 12. 0000 41. 0000 241.67% 20. 0000 66. 67 % 34. 0000 183.33%
2, 988. 00 10, 209. 00 7,221.00 4, 980. 00 1, 992. 00 8, 466. 00 5, 478. 00
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
232. 0000 L. F. 30. 0000 43. 0000 43.33% 26. 0000 -13.33% 37. 0000 23.33%
6, 960. 00 9, 976. 00 3,016. 00 6, 032. 00 -928. 00 8, 584. 00 1, 624. 00
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
23. 0000 L. F. 40. 0000 60. 0000 50. 00 % 60. 0000 50. 00 % 56. 0000 40.00 %
920. 00 1, 380. 00 460. 00 1, 380. 00 460. 00 1, 288. 00 368. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEWER
19 CATCH BASI N TYPE 1
5. 0000 EACH 1, 500. 0000 1, 000. 0000 -33.33% 700. 0000 -53.33% 1, 300. 0000 -13.33%
7,500. 00 5, 000. 00 -2,500. 00 3, 500. 00 -4, 000. 00 6, 500. 00 -1, 000. 00
20 CATCH BASIN TYPE 2 48 IN. DI AM
2. 0000 EACH 2, 500. 0000 2, 000. 0000 -20.00 % 2, 000. 0000 -20.00% 2, 900. 0000 16. 00 %
5, 000. 00 4, 000. 00 -1, 000. 00 4, 000. 00 -1, 000. 00 5, 800. 00 800. 00
21 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 3, 000. 0000 0. 00 % 3, 500. 0000 16. 67 % 5, 500. 0000 83.33%
3, 000. 00 3, 000. 00 0. 00 3, 500. 00 500. 00 5, 500. 00 2,500. 00
22 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
202. 0000 L. F. 30. 0000 43. 0000 43.33% 20. 0000 -33.33% 37. 0000 23.33%
6, 060. 00 8, 686. 00 2,626. 00 4, 040. 00 -2, 020. 00 7,474.00 1, 414. 00
SURFACI NG
23 CRUSHED SURFACI NG BASE COURSE
22845. 0000 TON 10. 0000 12. 1500 21.50 % 11. 0000 10. 00 % 13. 0000 30. 00 %
228, 450. 00 277, 566. 75 49,116. 75 251, 295. 00 22, 845. 00 296, 985. 00 68, 535. 00
ASPHALT CONCRETE PAVEMENT
24  PLANI NG Bl TUM NOUS PAVENMENT
349. 0000 S.Y. 10. 0000 8. 0000 -20.00 % 14. 0000 40.00% 9. 0000 -10. 00 %
3, 490. 00 2,792.00 -698. 00 4, 886. 00 1, 396. 00 3,141.00 -349.00
25 HVA CL. 1/2 IN PG 64-22
13532. 0000 TON 36. 0000 43. 3000 20.28% 38. 0000 5.56 % 47.0000 30.56 %
487, 152. 00 585, 935. 60 98, 783. 60 514, 216. 00 27, 064. 00 636, 004. 00 148, 852. 00
26 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0. 00 %
14, 615. 00 14, 615. 00 14, 615. 00 14, 615. 00
27 COVPACTI ON PRI CE ADJUSTMVENT
CALC 0.00 % 0. 00 % 0. 00 %
2,923.00 2,923.00 2,923.00 2,923.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
28 HWVA FOR APPROACH CL. 1/2 IN. PG 64-22
52. 0000 TON 75. 0000 120. 0000 60. 00 % 140. 0000 86.67 % 230. 0000 206.67 %
3, 900. 00 6, 240. 00 2, 340. 00 7, 280. 00 3, 380. 00 11, 960. 00 8, 060. 00
ERCSI ON CONTROL AND PLANTI NG
29 ESC LEAD
100. 0000 DAY 75. 0000 1. 0000 -98.67% 50. 0000 -33.33% 71. 0000 -5.33%
7,500. 00 100. 00 -7,400. 00 5, 000. 00 -2,500. 00 7,100. 00 -400. 00
30 EROSION CONTROL SEEDI NG, FERTI LI ZI NG AND MULCHI NG
17. 8000 ACRE 2, 000. 0000 900. 0000 -55.00 % 900. 0000 -55. 00 % 810. 0000 -59.50 %
35, 600. 00 16, 020.00 -19, 580. 00 16, 020.00 -19, 580. 00 14,418.00 -21,182.00
31 Bl OFI LTRATI ON SWALE SEEDI NG AND MULCHI NG
0. 4200 ACRE 2, 550. 0000 2, 500. 0000 -1.96% 2,500. 0000 -1.96 % 4, 000. 0000 56. 86 %
1,071. 00 1, 050. 00 -21.00 1, 050. 00 -21.00 1, 680. 00 609. 00
32 COWPOST TYPE 1
38. 0000 C.Y. 45. 0000 40. 0000 -11.11% 40. 0000 -11.11% 55. 0000 22.22%
1, 710. 00 1, 520. 00 -190. 00 1, 520. 00 -190. 00 2, 090. 00 380. 00
33 PERVANENT EROSI ON CONTROL BLANKET
18660. 0000 S.Y. 3. 0000 3. 3500 11.67 % 3. 0000 0. 00 % 3. 4000 13.33%
55, 980. 00 62, 511. 00 6, 531. 00 55, 980. 00 0. 00 63, 444. 00 7,464. 00
34 CHECK DAM
670. 0000 L. F. 10. 0000 7.0000 -30.00 % 6. 0000 -40.00% 8. 0000 -20.00 %
6, 700. 00 4, 690. 00 -2,010. 00 4, 020. 00 -2, 680.00 5, 360. 00 -1, 340. 00
35 | NLET PROTECTI ON
4. 0000 EACH 100. 0000 75. 0000 -25.00% 50. 0000 -50. 00 % 64. 0000 -36.00 %
400. 00 300. 00 -100. 00 200. 00 -200. 00 256. 00 -144. 00
36 SILT FENCE
3632. 5000 L. F. 5. 0000 4. 0000 -20.00 % 2. 0000 -60. 00 % 4. 0000 -20.00 %
18, 162. 50 14, 530. 00 -3,632.50 7,265.00 -10,897.50 14, 530. 00 -3,632.50
37 WATTLE
250. 0000 L. F. 5. 0000 3. 0000 -40.00 % 3. 0000 -40.00 % 7. 0000 40. 00 %
1, 250. 00 750. 00 -500. 00 750. 00 -500. 00 1, 750. 00 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
38 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0. 00 %
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
39 PSI PE WESTERN RED CEDAR, 24" HT., #2 CONT.
23. 0000 EACH 15. 8000 15. 0000 -5.06% 15. 0000 -5.06 % 5. 0000 -68.35%
363. 40 345. 00 -18. 40 345. 00 -18. 40 115. 00 -248. 40
40 PSIPE SI TKA SPRUCE, 24" HT., #2 CONT.
23. 0000 EACH 13. 1500 15. 0000 14.07 % 15. 0000 14. 07 % 15. 0000 14.07 %
302. 45 345. 00 42.55 345. 00 42.55 345. 00 42.55
41 PS|I PE DOUGLAS FIR 24" HT., #2 CONT.
211. 0000 EACH 12. 8000 15. 0000 17.19% 15. 0000 17.19% 15. 0000 17.19%
2, 700. 80 3, 165. 00 464. 20 3, 165. 00 464. 20 3, 165. 00 464. 20
42 PS| PE OREGON ASH, 18" HT., #1 CONT.
23. 0000 EACH 7.5000 6. 0000 -20.00 % 6. 0000 -20.00 % 10. 0000 33.33%
172.50 138. 00 -34.50 138. 00 -34.50 230. 00 57.50
43 PSIPE SI TKA WLLOW 36" HT., LS
136. 0000 EACH 3.5000 1. 2500 -64.29% 1. 2500 -64.29% 5. 0000 42.86 %
476. 00 170. 00 -306. 00 170. 00 -306. 00 680. 00 204. 00
44 PS| PE RED- OSl ER DOGWOOD, 18" HT., BR
764. 0000 EACH 3. 2500 1. 7500 -46.15% 1. 7500 -46.15% 5. 0000 53.85%
2, 483.00 1, 337. 00 -1, 146.00 1, 337. 00 -1, 146. 00 3, 820. 00 1, 337. 00
45 PS| PE WESTERN CRAB APPLE, 18" HT., #1 CONT.
68. 0000 EACH 6. 0000 5. 0000 -16.67% 5. 0000 -16.67% 11. 0000 83.33%
408. 00 340. 00 -68.00 340. 00 - 68. 00 748. 00 340. 00
46 PS| PE BEAKED HAZELNUT, 18" HT., #1 CONT.
640. 0000 EACH 10. 0000 5. 0000 -50. 00 % 5. 0000 -50. 00 % 12. 5000 25.00 %
6, 400. 00 3, 200. 00 -3, 200. 00 3, 200. 00 -3, 200. 00 8, 000. 00 1, 600. 00
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.
560. 0000 EACH 7. 0000 5. 0000 -28.57% 5. 0000 -28.57% 11. 0000 57.14%
3, 920. 00 2, 800. 00 -1,120.00 2, 800. 00 -1, 120. 00 6, 160. 00 2, 240. 00
48 PS| PE SNOMBERRY, 18" HT., BR
868. 0000 EACH 6. 0000 2. 0000 -66.67% 2.0000 -66.67 % 7. 0000 16.67 %
5, 208. 00 1, 736. 00 -3,472.00 1, 736. 00 -3,472.00 6, 076. 00 868. 00



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780

VERSION NO : 3
HWY : SR 092
TITLE : SR 92

REVISION NO : 1
REG ON NO 01
WORK ORDER#

: XLO782

SR 9 TO 84TH ST NE VIC
CHANNELI ZATI ON & SAFETY | MPROVEMVENTS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

4TH BI DDER

* *x

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD
98223-7781

5TH BI DDER

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004
AWARDED ON : May 24 2004

TRI - STATE CONSTRUCTI ON, | NC.
106TH AVE NE
98004- 5732

6TH BI DDER

W LDER CONSTRUCTI ON COVPANY
1525 E MARI NE VI EW DR

03A054 (REVI SED 4- 23- 2004)
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTCR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
49 PSIPE BALDHI P ROSE, 18" HT., BR
521. 0000 EACH 5. 0000 1. 7500 -65. 00 % 1. 7500 -65.00 % 7.0000 40. 00 %
2, 605. 00 911.75  -1,693.25 911.75  -1,693.25 3,647.00 1,042. 00
50 PSIPE SALMONBERRY, BR, #1 CONT.
91. 0000 EACH 6. 5000 5. 0000 -23.08% 5. 0000 -23.08% 7.0000 7.69 %
591. 50 455. 00 -136. 50 455. 00 -136. 50 637. 00 45. 50
51 PSIPE G ANT BURRVEED
1167. 0000 EACH 2.0000 1. 2500 -37.50 % 1. 2500 -37.50% 3.0000 50. 00 %
2,334.00 1,458.75 -875. 25 1,458.75 -875. 25 3,501. 00 1,167.00
52 PSI PE HARDSTEM BULLRUSH
1167. 0000 EACH 2.0000 1. 2500 -37.50 % 1. 2500 -37.50% 3.0000 50. 00 %
2,334.00 1,458.75 -875. 25 1,458.75 -875. 25 3,501. 00 1,167.00
53 SOl L AVENDVENT
1003. 0000 cv 35. 0000 21.0000 -40. 00 % 21. 0000 -40.00 % 29. 0000 -17.14 %
35, 105. 00 21,063.00 -14,042.00 21,063.00  -14,042.00 29,087.00  -6,018.00
54  BARK OR WOOD CH P MULCH
114. 0000 cY. 45. 0000 24.0000 -46. 67 % 24.0000 - 46. 67 % 49. 0000 8.89 %
5, 130. 00 2,736.00  -2,394.00 2,736.00  -2,394.00 5, 586. 00 456. 00
55  FORCE ACOOUNT LANDSCAPE GRADI NG
EST. 0.00 % 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
56  FORCE ACCOUNT REMOVI NG BURI ED DEBRI S
EST. 0.00% 0.00% 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
57  BRUSH PILE
2.0000 EACH 1, 000. 0000 800. 0000 -20. 00 % 200. 0000 -80.00 % 400. 0000 -60. 00 %
2, 000. 00 1, 600. 00 - 400. 00 400.00 -1, 600.00 800.00 -1, 200.00
58  CONSTRUCTI ON FENCE
688. 0000 L.F. 2.0000 2.0000 0.00 % 1. 5000 -25.00% 13. 0000 550. 00 %
1,376. 00 1,376. 00 0.00 1,032. 00 -344. 00 8,944.00  7,568.00



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004
AWARDED ON : May 24 2004

VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
59 EXTRUDED CURB
2414. 0000 L. F. 4. 0000 3. 6500 -8.75% 3. 6500 -8.75% 3. 6500 -8.75%
9, 656. 00 8,811. 10 -844.90 8,811. 10 -844.90 8, 811. 10 -844. 90
60 TYPE C PRECAST TRAFFI C CURB
121. 0000 L. F. 13. 0000 15. 0000 15.38 % 15. 0000 15. 38 % 15. 0000 15.38 %
1,573. 00 1, 815. 00 242.00 1, 815. 00 242.00 1, 815. 00 242.00
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6200. 0000 L. F. 15. 0000 14. 3000 -4.67% 14. 3000 -4.67% 14. 5000 -3.33%
93, 000. 00 88, 660. 00 -4,340.00 88, 660. 00 -4, 340. 00 89, 900. 00 -3,100. 00
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
2750. 0000 L. F. 15. 0000 16. 2000 8. 00 % 16. 1500 7.67% 16. 1500 7.67%
41, 250. 00 44, 550. 00 3, 300. 00 44, 412. 50 3, 162. 50 44, 412.50 3,162. 50
63 BEAM GUARDRAIL TYPE 1
3237. 5000 L. F. 12. 0000 13. 2000 10. 00 % 13. 2000 10. 00 % 13. 2000 10.00 %
38, 850. 00 42, 735. 00 3, 885. 00 42, 735. 00 3, 885. 00 42,735. 00 3, 885. 00
64 BEAM GUARDRAI L FLARED TERM NAL
30. 0000 EACH 1, 500. 0000 1, 700. 0000 13.33% 1, 695. 0000 13. 00 % 1, 695. 0000 13.00 %
45, 000. 00 51, 000. 00 6, 000. 00 50, 850. 00 5, 850. 00 50, 850. 00 5, 850. 00
65 BEAM GUARDRAI L NON- FLARED TERM NAL
13. 0000 EACH 1, 500. 0000 1, 950. 0000 30.00 % 1, 940. 0000 29.33% 1, 940. 0000 29.33%
19, 500. 00 25, 350. 00 5, 850. 00 25, 220. 00 5, 720. 00 25, 220. 00 5, 720. 00
66 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
6. 0000 EACH 600. 0000 630. 0000 5.00 % 630. 0000 5. 00 % 630. 0000 5.00 %
3, 600. 00 3, 780. 00 180. 00 3, 780. 00 180. 00 3, 780. 00 180. 00
67 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 600. 0000 560. 0000 -6.67% 560. 0000 -6.67% 560. 0000 -6.67%
600. 00 560. 00 -40. 00 560. 00 -40.00 560. 00 -40. 00
68 TEMPORARY CONC. BARRI ER
200. 0000 L. F. 20. 0000 23. 0000 15. 00 % 9. 0000 -55. 00 % 15. 0000 -25.00 %
4, 000. 00 4, 600. 00 600. 00 1, 800. 00 -2, 200. 00 3, 000. 00 -1, 000. 00
69 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 3, 000. 0000 -40.00 % 6, 500. 0000 30. 00 % 5, 000. 0000 0.00 %
10, 000. 00 6, 000. 00 -4, 000. 00 13, 000. 00 3, 000. 00 10, 000. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
70 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
71  TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 14, 000. 0000 180. 00 % 5, 000. 0000 0. 00 % 5, 000. 0000 0. 00 %
10, 000. 00 28, 000. 00 18, 000. 00 10, 000. 00 0. 00 10, 000. 00 0.00
72 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1090. 0000 HR 33. 0000 0. 0100 -99.97% 55. 0000 66. 67 % 1. 0000 -96.97%
35, 970. 00 10.90 -35,959.10 59, 950. 00 23, 980. 00 1,090.00 - 34, 880. 00
73 FLEXI BLE GUI DE POST
228. 0000 EACH 25. 0000 22. 0000 -12.00 % 22. 0000 -12.00% 27. 0000 8. 00 %
5, 700. 00 5, 016. 00 -684. 00 5, 016. 00 - 684. 00 6, 156. 00 456. 00
74 PLASTIC LINE
33601. 0000 L. F. 0. 2000 0. 5000 150. 00 % 0. 5000 150. 00 % 0. 5000 150. 00 %
6, 720. 20 16, 800. 50 10, 080. 30 16, 800. 50 10, 080. 30 16, 800. 50 10, 080. 30
75 PLASTIC WDE LI NE
742. 0000 L. F. 3. 0000 1. 5000 -50. 00 % 1. 5000 -50. 00 % 1. 5000 -50. 00 %
2,226.00 1,113. 00 -1,113.00 1,113. 00 -1,113.00 1,113. 00 -1,113.00
76 PLASTIC STOP LINE
156. 0000 L. F. 10. 0000 9. 0000 -10.00 % 9. 0000 -10. 00 % 9. 0000 -10. 00 %
1, 560. 00 1, 404. 00 -156. 00 1, 404. 00 -156. 00 1, 404. 00 -156. 00
77 PLASTI C TRAFFI C ARROW
13. 0000 EACH 120. 0000 100. 0000 -16.67% 100. 0000 -16.67% 100. 0000 -16.67%
1, 560. 00 1, 300. 00 -260. 00 1, 300. 00 -260. 00 1, 300. 00 -260. 00
78 PLASTI C TRAFFI C LETTER
30. 0000 EACH 80. 0000 30. 0000 -62.50% 30. 0000 -62.50% 30. 0000 -62.50 %
2, 400. 00 900. 00 -1, 500. 00 900. 00 -1, 500. 00 900. 00 -1, 500. 00
79 PLASTI C DRAI NAGE MARKI NG
10. 0000 EACH 30. 0000 33. 0000 10. 00 % 33. 0000 10. 00 % 52. 0000 73.33%
300. 00 330. 00 30. 00 330. 00 30. 00 520. 00 220. 00
80 RAlI SED PAVEMENT MARKER TYPE 2
3. 3400 HUND 400. 0000 400. 0000 0. 00 % 310. 0000 -22.50% 310. 0000 -22.50%
1, 336. 00 1, 336. 00 0. 00 1, 035. 40 -300. 60 1, 035. 40 -300. 60



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780
VERSION NO : 3

* * ok

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL0782

4TH BI DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

5TH BI DDER

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004

6TH BI DDER

AWARDED ON : May 24 2004

HWY : SR 092
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
81 TEMPORARY PAVEMENT MARKI NG
21540. 0000 L. F. 0. 2000 0. 1500 -25.00% 0. 4000 100. 00 % 0. 1500 -25.00%
4,308. 00 3,231.00 -1, 077.00 8, 616. 00 4, 308. 00 3,231.00 -1,077.00
82 PERMANENT S| GNI NG
L.S. -13.21% -15.09% 20.75%
26, 500. 00 23, 000. 00 -3,500. 00 22, 500. 00 -4, 000. 00 32, 000. 00 5, 500. 00
83 | LLUM NATI ON SYSTEM
L.S. 20.27% -22.77% -25.30%
78, 987. 00 95, 000. 00 16, 013. 00 61,000.00 -17,987.00 59, 000. 00 -19,987.00
84 TRAFFI C SI GNAL SYSTEM
L.S. 213.59 % 31.27% 67.74%
13, 712. 00 43, 000. 00 29, 288. 00 18, 000. 00 4, 288. 00 23, 000. 00 9, 288. 00
85 DI RECTI ONAL BORI NG
290. 0000 L. F. 34. 0000 35. 0000 2.94% 40. 0000 17.65% 41. 0000 20.59 %
9, 860. 00 10, 150. 00 290. 00 11, 600. 00 1, 740. 00 11, 890. 00 2, 030. 00
86 SEQUENTI AL ARROW SI GN
2310. 0000 HR 4. 0000 0. 0100 -99.75% 2. 0000 -50. 00 % 5. 0000 25.00 %
9, 240. 00 23.10 -9,216.90 4, 620. 00 -4, 620.00 11, 550. 00 2, 310. 00
87 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 5, 000. 0000 26, 500. 0000 430. 00 % 5, 000. 0000 0. 00 % 2, 600. 0000 -48.00%
10, 000. 00 53, 000. 00 43, 000. 00 10, 000. 00 0. 00 5, 200. 00 -4, 800. 00
88 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
5760. 0000 HR 2. 0000 0. 0100 -99.50 % 2. 0000 0. 00 % 4. 0000 100. 00 %
11, 520. 00 57.60 -11, 462. 40 11, 520. 00 0. 00 23, 040. 00 11, 520. 00
89 TYPE |11 BARRI CADE
2. 0000 EACH 300. 0000 150. 0000 -50. 00 % 100. 0000 -66.67 % 150. 0000 -50.00 %
600. 00 300. 00 -300. 00 200. 00 -400. 00 300. 00 -300. 00
90 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -12.55% 47.06 % 429.41 %
51, 000. 00 44, 600. 00 -6, 400. 00 75, 000. 00 24, 000. 00 270,000.00 219, 000. 00
91 TRAFFI C CONTROL LABOR
8830. 0000 HR 33. 0000 0. 0100 -99.97% 35. 0000 6.06 % 0. 0100 -99.97%
291, 390. 00 88.30 -291,301.70 309, 050. 00 17, 660. 00 88.30 -291,301.70



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
92 TRAFFI C CONTROL VEHI CLE
236. 0000 DAY 50. 0000 0. 0100 -99.98% 200. 0000 300. 00 % 0. 0100 -99.98%
11, 800. 00 2.36 -11,797.64 47, 200. 00 35, 400. 00 2.36 -11,797.64
93 TRAFFI C CONTROL SUPERVI SOR
2400. 0000 HR 40. 0000 0. 0100 -99.98 % 45. 0000 12.50 % 0. 0100 -99.98 %
96, 000. 00 24.00 -95,976.00 108, 000. 00 12, 000. 00 24.00 -95,976.00
94 CONSTRUCTI ON Sl GNS CLASS A
960. 0000 S.F. 15. 0000 10. 0000 -33.33% 15. 0000 0. 00 % 9. 0000 -40.00 %
14, 400. 00 9, 600. 00 -4,800.00 14, 400. 00 0. 00 8, 640. 00 -5, 760. 00
OTHER | TEMB
95 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
990. 0000 C.Y. 7. 0000 8. 0000 14.29% 6. 0000 -14.29% 4. 0000 -42.86%
6, 930. 00 7, 920. 00 990. 00 5, 940. 00 -990. 00 3, 960. 00 -2,970.00
96 ADJUST MONUMENT CASE AND COVER
1. 0000 EACH 300. 0000 250. 0000 -16.67% 150. 0000 -50. 00 % 260. 0000 -13.33%
300. 00 250. 00 -50. 00 150. 00 -150. 00 260. 00 -40. 00
97 PLUGGE NG EXI STI NG PI PE
2. 0000 EACH 500. 0000 400. 0000 -20.00 % 200. 0000 -60. 00 % 670. 0000 34.00%
1, 000. 00 800. 00 -200. 00 400. 00 -600. 00 1, 340. 00 340. 00
98 CHAIN LINK FENCE TYPE 1
1347. 0000 L. F. 12. 0000 12. 0000 0. 00 % 12. 0000 0. 00 % 15. 0000 25.00 %
16, 164. 00 16, 164. 00 0. 00 16, 164. 00 0. 00 20, 205. 00 4,041. 00
99 END, GATE, CORNER AND PULL POST FOR CHAI N LI NK FENCE
10. 0000 EACH 200. 0000 100. 0000 -50. 00 % 100. 0000 -50. 00 % 260. 0000 30.00%
2, 000. 00 1, 000. 00 -1, 000. 00 1, 000. 00 -1, 000. 00 2, 600. 00 600. 00
100 DOUBLE 20 FT. CHAIN LI NK GATE
1. 0000 EACH 1, 200. 0000 500. 0000 -58.33% 500. 0000 -58.33% 2, 600. 0000 116. 67 %
1, 200. 00 500. 00 -700. 00 500. 00 -700. 00 2, 600. 00 1, 400. 00
101 W RE FENCE TYPE 1
1382. 0000 L. F. 3. 0000 5. 0000 66. 67 % 5. 0000 66. 67 % 10. 0000 233.33%
4, 146. 00 6, 910. 00 2, 764. 00 6, 910. 00 2,764.00 13, 820. 00 9, 674. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 4TH BIDDER  ------- -==---- 5TH BIDDER  ------- ------- 6TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C PACI FI C ROAD & BRI DGE CO. TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPANY
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARI NE VI EW DR
03A054 (REVI SED 4- 23- 2004) 98223-7781 98004- 5732
PROJECT . STP-0092(003) ARLINGTON WA 982233393 BELLEVUE WA 980093686 EVERETT WA 982011927
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
102 SINGLE WRE GATE 14 FT. WDE
3. 0000 EACH 300. 0000 250. 0000 -16.67% 250. 0000 -16.67% 1, 600. 0000 433.33%
900. 00 750. 00 -150. 00 750. 00 -150. 00 4, 800. 00 3, 900. 00
103  BARBLESS W RE FENCE TYPE 2
408. 0000 L. F. 5. 0000 4. 0000 -20.00 % 4. 0000 -20.00% 9. 0000 80. 00 %
2, 040. 00 1, 632. 00 -408. 00 1, 632. 00 -408. 00 3,672.00 1, 632. 00
104  SINGLE BARBLESS W RE GATE 14 FT. WDE
1. 0000 EACH 1, 500. 0000 250. 0000 -83.33% 250. 0000 -83.33% 700. 0000 -53.33%
1, 500. 00 250. 00 -1, 250. 00 250. 00 -1, 250. 00 700. 00 -800. 00
105 MANHOLE 48 IN. DIAM TYPE 2
1. 0000 EACH 2, 500. 0000 2, 500. 0000 0.00 % 2, 500. 0000 0. 00 % 3, 000. 0000 20. 00 %
2,500. 00 2,500. 00 0. 00 2, 500. 00 0. 00 3, 000. 00 500. 00
106 TRAI NI NG
400. 0000 HR 1. 0000 3. 0000 200. 00 % 0. 5000 -50. 00 % 51.0000 5, 000.00 %
400. 00 1, 200. 00 800. 00 200. 00 -200. 00 20, 400. 00 20, 000. 00
107 ROADSI DE CLEANUP
EST. 0. 00 % 0. 00 % 0. 00 %
43, 000. 00 43, 000. 00 43, 000. 00 43, 000. 00
108 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0. 00 %
5.00 5. 00 5.00 5.00
109 M NOR CHANGE
CALC 0. 00 % 0. 00 % 0. 00 %
1.00 1.00 1. 00 1.00
110 SPCC PLAN
L.S. -90. 00 % 0. 00 % 200. 00 %
5, 000. 00 500. 00 -4, 500. 00 5, 000. 00 0. 00 15, 000. 00 10, 000. 00
111 MAI LBOX SUPPORT TYPE 1
4. 0000 EACH 200. 0000 200. 0000 0.00 % 200. 0000 0. 00 % 77. 0000 -61.50 %
800. 00 800. 00 0.00 800. 00 0. 00 308. 00 -492. 00
112 MONUMENT CASE AND COVER
3. 0000 EACH 300. 0000 250. 0000 -16.67% 200. 0000 -33.33% 340. 0000 13.33%
900. 00 750. 00 -150. 00 600. 00 -300. 00 1, 020. 00 120. 00



DOT_RGGBO1

PS&E JOB NO: 03A054 REVISION NO : 1
CONTRACT NO: 006780 REG ON NO 01
VERSION NO : 3 WORK ORDER# . XL0782
HWY : SR 092

TITLE : SR 92

SR 9 TO 84TH ST NE VIC

CHANNELI ZATI ON & SAFETY | MPROVEMVENTS

03A054 (REVI SED 4- 23-2004)
PRQIECT : STP-0092(003)

COUNTY(S)  : SNOHOM SH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD

TRI - STATE CONSTRUCTI ON,
106TH AVE NE

ARLI NGTON WA 982233393
CONTRACTOR NUMBER :

BELLEVUE WA 980093686
100263 CONTRACTOR NUMBER :

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004

AWARDED ON : May 24 2004
------- 6TH BI DDER - ------

W LDER CONSTRUCTI ON COVPANY
1525 E MARI NE VI EW DR

EVERETT WA 982011927
CONTRACTOR NUMBER : 892000

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

| TEM | TEM DESCRI PTI ON UNIT
NO. EST. QUANTITY MEAS
OTHER | TEMS
113 WRE FENCE TYPE 2
319. 0000 L. F.

CONTRACT TOTAL

BASE TOTAL

$2, 834, 029. 35 $3, 182, 490. 96 $3, 294, 576. 25

14. 0000 366. 67 %
4, 466. 00 3, 509. 00
$3, 423, 888. 88 20. 81%

$2, 834, 029. 35 $3, 182, 490. 96 $3, 294, 576. 25

$3, 423, 888. 88 20.81%




DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

Bl D CHECK REPORT

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004
AWARDED ON : May 24 2004

VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -29.79% 80. 54 % 50. 45 %
199, 400. 00 140, 000. 00 - 59, 400. 00 360, 000. 00 160, 600. 00 300, 000. 00 100, 600. 00
2 CLEARI NG AND GRUBBI NG
15. 3500 ACRE 3, 000. 0000 5, 500. 0000 83.33% 6, 500. 0000 116. 67 % 2, 500. 0000 -16.67%
46, 050. 00 84, 425. 00 38, 375. 00 99, 775. 00 53, 725. 00 38, 375. 00 -7,675.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 7.34% 142. 94 % 97.74%
17, 700. 00 19, 000. 00 1, 300. 00 43, 000. 00 25, 300. 00 35, 000. 00 17, 300. 00
4 REMOVI NG W RE FENCE
1938. 0000 L. F. 1. 0000 2. 0500 105. 00 % 2.2500 125. 00 % 1. 0000 0.00 %
1, 938. 00 3,972.90 2,034. 90 4, 360. 50 2,422.50 1, 938. 00 0.00
5  ABANDONMENT OF Pl EZOVETER
L.S. 0. 00 % -70.00% 75. 00 %
2, 000. 00 2, 000. 00 0.00 600. 00 -1, 400. 00 3, 500. 00 1, 500. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
66420. 0000 C.Y. 5. 0000 9. 5000 90. 00 % 10. 6500 113. 00 % 15. 0000 200. 00 %
332, 100. 00 630, 990. 00 298, 890. 00 707,373.00 375, 273.00 996, 300. 00 664, 200. 00
7 UNSU TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
4900. 0000 C.Y. 8. 0000 12. 2500 53.13% 14. 5000 81.25% 20. 0000 150. 00 %
39, 200. 00 60, 025. 00 20, 825. 00 71, 050. 00 31, 850. 00 98, 000. 00 58, 800. 00
8  WETLAND M TI GATI ON EXCAVATI ON | NCL. HAUL
364. 0000 C.Y. 8. 0000 14. 5000 81.25% 21. 0000 162. 50 % 22. 0000 175. 00 %
2,912.00 5,278. 00 2, 366. 00 7, 644. 00 4,732.00 8, 008. 00 5, 096. 00
9 SELECT BORROW I NCL. HAUL
611. 0000 TON 12. 0000 12. 0000 0. 00 % 11. 0000 -8.33% 15. 0000 25.00 %
7,332.00 7, 332.00 0.00 6, 721. 00 -611. 00 9, 165. 00 1, 833. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- -=----- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
10 EMBANKMVENT COVPACTI ON
3390. 0000 CY 3. 0000 1. 8000 -40.00 % 2.0000 -33.33% 1. 7000 -43.33%
10, 170. 00 6, 102. 00 -4, 068. 00 6, 780. 00 -3,390.00 5, 763. 00 -4, 407. 00
DRAI NAGE
11  POND EXCAVATI ON | NCL HAUL
16500. 0000 C.Y. 5. 0000 9. 0000 80. 00 % 9. 5000 90. 00 % 13. 0000 160. 00 %
82, 500. 00 148, 500. 00 66, 000. 00 156, 750. 00 74, 250. 00 214,500. 00 132, 000. 00
12 QUARRY SPALLS
45. 0000 TON 20. 0000 20. 0000 0.00 % 34. 0000 70. 00 % 25. 0000 25.00 %
900. 00 900. 00 0. 00 1, 530. 00 630. 00 1, 125. 00 225. 00
13 UNDERDRAIN PIPE 8 IN. DI AM
800. 0000 L. F. 15. 0000 16. 0000 6.67 % 17. 3000 15.33% 7. 0000 -53.33%
12, 000. 00 12, 800. 00 800. 00 13, 840. 00 1, 840. 00 5, 600. 00 -6, 400. 00
14 SCHEDULE A CULV. PIPE 12 IN. DI AM
357. 0000 L. F. 25. 0000 34. 0000 36.00 % 18. 0000 -28.00% 19. 0000 -24.00 %
8, 925. 00 12, 138. 00 3,213.00 6, 426. 00 -2, 499.00 6, 783. 00 -2,142.00
15 SCHEDULE A CULV. PIPE 18 IN. DI AM
280. 0000 L. F. 35. 0000 25. 0000 -28.57% 22.0000 -37.14% 25. 0000 -28.57%
9, 800. 00 7, 000. 00 -2,800.00 6, 160. 00 -3, 640. 00 7, 000. 00 -2, 800. 00
16 PLAIN CONC. CULV. PIPE 12 IN. DI AM
249. 0000 L. F. 12. 0000 48. 0000 300. 00 % 29. 0000 141. 67 % 29. 0000 141. 67 %
2, 988. 00 11, 952. 00 8, 964. 00 7,221. 00 4,233.00 7,221.00 4,233.00
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
232. 0000 L. F. 30. 0000 52. 0000 73.33% 36. 7000 22.33% 32. 0000 6.67 %
6, 960. 00 12, 064. 00 5, 104. 00 8, 514. 40 1, 554. 40 7,424.00 464. 00
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
23. 0000 L. F. 40. 0000 63. 0000 57.50 % 47.0000 17.50 % 50. 0000 25.00 %
920. 00 1, 449. 00 529. 00 1, 081. 00 161. 00 1, 150. 00 230. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- -=----- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEWER
19 CATCH BASI N TYPE 1
5. 0000 EACH 1, 500. 0000 1, 000. 0000 -33.33% 780. 0000 -48.00 % 775. 0000 -48.33%
7,500. 00 5, 000. 00 -2,500. 00 3, 900. 00 -3, 600. 00 3, 875.00 -3,625.00
20 CATCH BASIN TYPE 2 48 IN. DI AM
2. 0000 EACH 2, 500. 0000 2, 200. 0000 -12.00% 2, 000. 0000 -20.00% 1, 750. 0000 -30.00 %
5, 000. 00 4, 400. 00 -600. 00 4, 000. 00 -1, 000. 00 3, 500. 00 -1, 500. 00
21 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 4, 300. 0000 43.33% 2, 800. 0000 -6.67% 5, 000. 0000 66.67 %
3, 000. 00 4, 300. 00 1, 300. 00 2, 800. 00 -200. 00 5, 000. 00 2, 000. 00
22 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
202. 0000 L. F. 30. 0000 50. 0000 66.67 % 34. 8000 16. 00 % 29. 0000 -3.33%
6, 060. 00 10, 100. 00 4, 040. 00 7, 029. 60 969. 60 5, 858. 00 -202. 00
SURFACI NG
23 CRUSHED SURFACI NG BASE COURSE
22845. 0000 TON 10. 0000 11. 0000 10.00 % 11. 3500 13.50 % 15. 0000 50. 00 %
228, 450. 00 251, 295. 00 22, 845.00 259, 290. 75 30, 840. 75 342,675.00 114, 225.00
ASPHALT CONCRETE PAVEMENT
24  PLANI NG Bl TUM NOUS PAVENMENT
349. 0000 S.Y. 10. 0000 12. 0000 20.00 % 12. 0000 20. 00 % 8. 0000 -20.00 %
3, 490. 00 4,188. 00 698. 00 4,188. 00 698. 00 2,792.00 -698. 00
25 HVA CL. 1/2 IN PG 64-22
13532. 0000 TON 36. 0000 39. 0000 8.33% 39. 9000 10.83 % 44. 0000 22.22%
487, 152. 00 527, 748. 00 40, 596. 00 539, 926. 80 52, 774. 80 595, 408. 00 108, 256. 00
26 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0. 00 %
14, 615. 00 14, 615. 00 14, 615. 00 14, 615. 00
27 COVPACTI ON PRI CE ADJUSTMVENT
CALC 0.00 % 0. 00 % 0. 00 %
2,923.00 2,923.00 2,923.00 2,923.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
28 HWVA FOR APPROACH CL. 1/2 IN. PG 64-22
52. 0000 TON 75. 0000 125. 0000 66. 67 % 160. 0000 113.33% 130. 0000 73.33%
3, 900. 00 6, 500. 00 2, 600. 00 8, 320. 00 4, 420. 00 6, 760. 00 2, 860. 00
ERCSI ON CONTROL AND PLANTI NG
29 ESC LEAD
100. 0000 DAY 75. 0000 38. 0000 -49.33% 100. 0000 33.33% 100. 0000 33.33%
7,500. 00 3, 800. 00 -3, 700. 00 10, 000. 00 2, 500. 00 10, 000. 00 2,500. 00
30 EROSION CONTROL SEEDI NG, FERTI LI ZI NG AND MULCHI NG
17. 8000 ACRE 2, 000. 0000 1, 300. 0000 -35.00% 1, 300. 0000 -35.00% 1, 325. 0000 -33.75%
35, 600. 00 23,140.00 -12,460.00 23,140.00 -12, 460. 00 23,585.00 -12,015.00
31 Bl OFI LTRATI ON SWALE SEEDI NG AND MULCHI NG
0. 4200 ACRE 2, 550. 0000 2, 300. 0000 -9.80% 2, 300. 0000 -9.80% 2, 200. 0000 -13.73%
1,071. 00 966. 00 -105. 00 966. 00 -105. 00 924. 00 -147.00
32 COWPOST TYPE 1
38. 0000 C.Y. 45. 0000 52. 0000 15.56 % 54. 0000 20. 00 % 40. 0000 -11.11%
1, 710. 00 1, 976. 00 266. 00 2, 052. 00 342.00 1, 520. 00 -190. 00
33 PERVANENT EROSI ON CONTROL BLANKET
18660. 0000 S.Y. 3. 0000 3. 3500 11.67 % 4.3000 43.33% 2. 5000 -16.67%
55, 980. 00 62, 511. 00 6, 531. 00 80, 238. 00 24, 258. 00 46, 650. 00 -9, 330.00
34 CHECK DAM
670. 0000 L. F. 10. 0000 9. 0000 -10. 00 % 8. 0000 -20.00% 8. 5000 -15.00 %
6, 700. 00 6, 030. 00 -670. 00 5, 360. 00 -1, 340. 00 5, 695. 00 -1, 005. 00
35 | NLET PROTECTI ON
4. 0000 EACH 100. 0000 45. 0000 -55.00 % 60. 0000 -40.00 % 50. 0000 -50.00 %
400. 00 180. 00 -220.00 240. 00 -160. 00 200. 00 -200. 00
36 SILT FENCE
3632. 5000 L. F. 5. 0000 3. 0000 -40.00 % 3. 0000 -40.00% 2. 4000 -52.00 %
18, 162. 50 10, 897. 50 -7,265.00 10, 897. 50 -7, 265.00 8, 718. 00 -9, 444.50
37 WATTLE
250. 0000 L. F. 5. 0000 4. 5000 -10.00 % 3. 9000 -22.00% 4. 0000 -20.00%
1, 250. 00 1, 125. 00 -125.00 975. 00 -275. 00 1, 000. 00 - 250. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- -=----- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
38 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0. 00 %
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
39 PSI PE WESTERN RED CEDAR, 24" HT., #2 CONT.
23. 0000 EACH 15. 8000 13. 0000 -17.72% 13. 0000 -17.72% 50. 0000 216. 46 %
363. 40 299. 00 -64. 40 299. 00 -64.40 1, 150. 00 786. 60
40 PSIPE SI TKA SPRUCE, 24" HT., #2 CONT.
23. 0000 EACH 13. 1500 13. 0000 -1.14% 13. 0000 -1.14% 50. 0000 280.23%
302. 45 299. 00 -3.45 299. 00 -3.45 1, 150. 00 847.55
41 PS|I PE DOUGLAS FIR 24" HT., #2 CONT.
211. 0000 EACH 12. 8000 13. 0000 1.56 % 13. 0000 1.56 % 48. 0000 275.00 %
2, 700. 80 2,743.00 42.20 2,743.00 42.20 10, 128. 00 7,427.20
42 PS| PE OREGON ASH, 18" HT., #1 CONT.
23. 0000 EACH 7.5000 8. 0000 6.67 % 8. 6000 14.67 % 30. 0000 300. 00 %
172.50 184. 00 11. 50 197. 80 25.30 690. 00 517.50
43 PSIPE SI TKA WLLOW 36" HT., LS
136. 0000 EACH 3.5000 5. 0000 42.86 % 5. 0000 42.86% 35. 0000 900. 00 %
476. 00 680. 00 204. 00 680. 00 204. 00 4,760. 00 4,284.00
44 PS| PE RED- OSl ER DOGWOOD, 18" HT., BR
764. 0000 EACH 3. 2500 6. 0000 84.62% 6. 0000 84.62% 20. 0000 515.38 %
2, 483.00 4,584. 00 2,101. 00 4,584.00 2,101.00 15, 280. 00 12, 797. 00
45 PS| PE WESTERN CRAB APPLE, 18" HT., #1 CONT.
68. 0000 EACH 6. 0000 8. 0000 33.33% 1. 6000 -73.33% 30. 0000 400. 00 %
408. 00 544. 00 136. 00 108. 80 -299. 20 2, 040. 00 1, 632. 00
46 PS| PE BEAKED HAZELNUT, 18" HT., #1 CONT.
640. 0000 EACH 10. 0000 13. 0000 30.00 % 13. 0000 30. 00 % 15. 0000 50. 00 %
6, 400. 00 8, 320. 00 1, 920. 00 8, 320. 00 1, 920. 00 9, 600. 00 3, 200. 00
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.
560. 0000 EACH 7. 0000 8. 0000 14.29 % 8. 6000 22.86 % 20. 0000 185. 71 %
3, 920. 00 4, 480. 00 560. 00 4,816. 00 896. 00 11, 200. 00 7, 280. 00
48 PS| PE SNOMBERRY, 18" HT., BR
868. 0000 EACH 6. 0000 8. 0000 33.33% 5. 8000 -3.33% 15. 0000 150. 00 %
5, 208. 00 6, 944. 00 1, 736. 00 5, 034. 40 -173. 60 13, 020. 00 7,812.00



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

Bl D CHECK REPORT

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004
AWARDED ON : May 24 2004

VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
49 PS| PE BALDH P ROSE, 18" HT., BR
521. 0000 EACH 5. 0000 6. 0000 20.00 % 5. 8000 16. 00 % 10. 0000 100. 00 %
2, 605. 00 3,126. 00 521. 00 3,021. 80 416. 80 5, 210. 00 2, 605. 00
50 PSI PE SALMONBERRY, BR., #1 CONT.
91. 0000 EACH 6. 5000 6. 0000 -7.69% 6. 0000 -7.69% 10. 0000 53.85%
591. 50 546. 00 -45.50 546. 00 -45.50 910. 00 318. 50
51 PSI PE G ANT BURRVEED
1167. 0000 EACH 2. 0000 2. 0000 0. 00 % 2.0000 0. 00 % 5. 0000 150. 00 %
2,334.00 2,334.00 0.00 2,334.00 0.00 5, 835. 00 3,501. 00
52 PS|I PE HARDSTEM BULLRUSH
1167. 0000 EACH 2. 0000 2. 0000 0. 00 % 2. 0000 0. 00 % 5. 0000 150. 00 %
2,334.00 2,334.00 0.00 2,334.00 0. 00 5, 835. 00 3,501. 00
53 SO L AMENDVENT
1003. 0000 CY 35. 0000 27. 0000 -22.86% 28. 0000 -20.00 % 45. 0000 28.57%
35, 105. 00 27, 081. 00 -8, 024.00 28, 084. 00 -7,021.00 45, 135. 00 10, 030. 00
54 BARK OR WOOD CHI P MULCH
114. 0000 C.Y. 45. 0000 36. 0000 -20.00 % 37. 8000 -16.00 % 40. 0000 -11.11%
5, 130. 00 4,104. 00 -1, 026.00 4,309. 20 -820. 80 4, 560. 00 -570. 00
55  FORCE ACCOUNT LANDSCAPE GRADI NG
EST. 0.00 % 0. 00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
56 FORCE ACCOUNT REMOVI NG BURI ED DEBRI S
EST. 0. 00 % 0. 00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
57 BRUSH PILE
2. 0000 EACH 1, 000. 0000 1, 101. 5500 10. 15 % 1, 110. 0000 11. 00 % 600. 0000 -40.00 %
2, 000. 00 2,203. 10 203. 10 2,220.00 220. 00 1, 200. 00 -800. 00
58  CONSTRUCTI ON FENCE
688. 0000 L. F. 2. 0000 2. 0000 0.00 % 2. 0000 0. 00 % 3. 0000 50. 00 %
1, 376. 00 1, 376. 00 0.00 1, 376. 00 0. 00 2, 064. 00 688. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
59 EXTRUDED CURB
2414. 0000 L. F. 4. 0000 4. 0000 0. 00 % 4.0000 0. 00 % 4. 5000 12.50 %
9, 656. 00 9, 656. 00 0.00 9, 656. 00 0.00 10, 863. 00 1, 207. 00
60 TYPE C PRECAST TRAFFI C CURB
121. 0000 L. F. 13. 0000 16. 0000 23.08% 17. 0000 30.77% 8. 0000 -38.46 %
1,573. 00 1, 936. 00 363. 00 2, 057.00 484. 00 968. 00 -605. 00
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6200. 0000 L. F. 15. 0000 15. 0000 0. 00 % 16. 0000 6.67 % 15. 0000 0.00 %
93, 000. 00 93, 000. 00 0. 00 99, 200. 00 6, 200. 00 93, 000. 00 0.00
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
2750. 0000 L. F. 15. 0000 15. 0000 0.00 % 18. 0000 20. 00 % 17. 0000 13.33%
41, 250. 00 41, 250. 00 0. 00 49, 500. 00 8, 250. 00 46, 750. 00 5, 500. 00
63 BEAM GUARDRAIL TYPE 1
3237. 5000 L. F. 12. 0000 15. 0000 25.00 % 14. 5000 20.83% 14. 0000 16.67 %
38, 850. 00 48, 562. 50 9,712.50 46, 943.75 8,093.75 45, 325. 00 6, 475. 00
64 BEAM GUARDRAI L FLARED TERM NAL
30. 0000 EACH 1, 500. 0000 1, 800. 0000 20.00 % 1, 900. 0000 26.67% 2, 000. 0000 33.33%
45, 000. 00 54, 000. 00 9, 000. 00 57, 000. 00 12, 000. 00 60, 000. 00 15, 000. 00
65 BEAM GUARDRAI L NON- FLARED TERM NAL
13. 0000 EACH 1, 500. 0000 2, 100. 0000 40.00 % 2,180. 0000 45.33% 2, 000. 0000 33.33%
19, 500. 00 27, 300. 00 7, 800. 00 28, 340. 00 8, 840. 00 26, 000. 00 6, 500. 00
66 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
6. 0000 EACH 600. 0000 700. 0000 16.67 % 700. 0000 16. 67 % 650. 0000 8.33%
3, 600. 00 4, 200. 00 600. 00 4, 200. 00 600. 00 3, 900. 00 300. 00
67 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 600. 0000 600. 0000 0. 00 % 630. 0000 5.00 % 700. 0000 16.67 %
600. 00 600. 00 0.00 630. 00 30.00 700. 00 100. 00
68 TEMPORARY CONC. BARRI ER
200. 0000 L. F. 20. 0000 15. 0000 -25.00 % 15. 0000 -25.00 % 17. 0000 -15.00 %
4, 000. 00 3, 000. 00 -1, 000. 00 3, 000. 00 -1, 000. 00 3, 400. 00 -600. 00
69 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 4, 500. 0000 -10.00 % 4, 750. 0000 -5.00% 4, 750. 0000 -5.00%
10, 000. 00 9, 000. 00 -1, 000. 00 9, 500. 00 -500. 00 9, 500. 00 -500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
70 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
71  TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 18, 000. 0000 260. 00 % 19, 500. 0000 290. 00 % 8, 000. 0000 60. 00 %
10, 000. 00 36, 000. 00 26, 000. 00 39, 000. 00 29, 000. 00 16, 000. 00 6, 000. 00
72 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1090. 0000 HR 33. 0000 38. 0000 15.15% 51. 0000 54.55 % 45. 0000 36.36 %
35, 970. 00 41, 420. 00 5, 450. 00 55, 590. 00 19, 620. 00 49, 050. 00 13, 080. 00
73 FLEXI BLE GUI DE POST
228. 0000 EACH 25. 0000 33. 0000 32.00 % 24. 0000 -4.00% 25. 0000 0.00 %
5, 700. 00 7,524. 00 1, 824. 00 5, 472. 00 -228.00 5, 700. 00 0.00
74 PLASTIC LINE
33601. 0000 L. F. 0. 2000 0. 5500 175.00 % 0. 5500 175. 00 % 0. 5000 150. 00 %
6, 720. 20 18, 480. 55 11, 760. 35 18, 480. 55 11, 760. 35 16, 800. 50 10, 080. 30
75 PLASTIC WDE LI NE
742. 0000 L. F. 3. 0000 1. 6500 -45.00 % 1. 6000 -46.67% 5. 0000 66. 67 %
2,226.00 1, 224. 30 -1,001.70 1,187.20 -1, 038. 80 3, 710. 00 1, 484. 00
76 PLASTIC STOP LINE
156. 0000 L. F. 10. 0000 10. 0000 0. 00 % 10. 0000 0. 00 % 4. 0000 -60.00 %
1, 560. 00 1, 560. 00 0.00 1, 560. 00 0.00 624. 00 -936. 00
77 PLASTI C TRAFFI C ARROW
13. 0000 EACH 120. 0000 110. 0000 -8.33% 100. 0000 -16.67% 105. 0000 -12.50 %
1, 560. 00 1, 430. 00 -130. 00 1, 300. 00 -260. 00 1, 365. 00 -195. 00
78 PLASTI C TRAFFI C LETTER
30. 0000 EACH 80. 0000 32. 0000 -60.00 % 33. 0000 -58.75% 35. 0000 -56.25%
2, 400. 00 960. 00 -1, 440. 00 990. 00 -1, 410. 00 1, 050. 00 -1, 350. 00
79 PLASTI C DRAI NAGE MARKI NG
10. 0000 EACH 30. 0000 35. 0000 16.67 % 37. 0000 23.33% 20. 0000 -33.33%
300. 00 350. 00 50. 00 370. 00 70. 00 200. 00 -100. 00
80 RAlI SED PAVEMENT MARKER TYPE 2
3. 3400 HUND 400. 0000 325. 0000 -18.75% 350. 0000 -12.50% 400. 0000 0.00 %
1, 336. 00 1, 085. 50 -250. 50 1, 169. 00 -167. 00 1, 336. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 03A054
CONTRACT NO: 006780
VERSION NO : 3

* * ok

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL0782

7TH BI DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

8TH BI DDER

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004

9TH BI DDER

AWARDED ON : May 24 2004

HWY : SR 092
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
81 TEMPORARY PAVEMENT MARKI NG
21540. 0000 L. F. 0. 2000 0. 1700 -15.00 % 0. 1000 -50. 00 % 0. 1000 -50.00 %
4,308. 00 3,661. 80 -646. 20 2, 154. 00 -2,154.00 2,154. 00 -2,154.00
82 PERMANENT S| GNI NG
L.S. -13.21% -5.66 % 13.21%
26, 500. 00 23, 000. 00 -3,500. 00 25, 000. 00 -1, 500. 00 30, 000. 00 3, 500. 00
83 | LLUM NATI ON SYSTEM
L.S. -17.71% -13.91% -17.71%
78, 987. 00 65, 000.00 -13,987.00 68,000.00 -10,987.00 65, 000.00 -13, 987.00
84 TRAFFI C SI GNAL SYSTEM
L.S. 45.86 % 45.86 % 993.93 %
13, 712. 00 20, 000. 00 6, 288. 00 20, 000. 00 6, 288. 00 150, 000. 00 136, 288. 00
85 DI RECTI ONAL BORI NG
290. 0000 L. F. 34. 0000 30. 0000 -11.76 % 45. 0000 32.35% 35. 0000 2.94%
9, 860. 00 8, 700. 00 -1, 160. 00 13, 050. 00 3,190. 00 10, 150. 00 290. 00
86 SEQUENTI AL ARROW SI GN
2310. 0000 HR 4. 0000 2. 2500 -43.75% 0. 9000 -77.50% 2. 0000 -50. 00 %
9, 240. 00 5,197.50 -4,042.50 2,079. 00 -7,161.00 4,620. 00 -4, 620.00
87 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 5, 000. 0000 11, 000. 0000 120. 00 % 19, 800. 0000 296. 00 % 20, 000. 0000 300. 00 %
10, 000. 00 22, 000. 00 12, 000. 00 39, 600. 00 29, 600. 00 40, 000. 00 30, 000. 00
88 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
5760. 0000 HR 2. 0000 1. 7500 -12.50% 0. 1000 -95.00 % 2. 0000 0. 00 %
11, 520. 00 10, 080. 00 -1, 440. 00 576.00  -10, 944. 00 11, 520. 00 0.00
89 TYPE |11 BARRI CADE
2. 0000 EACH 300. 0000 140. 0000 -53.33% 140. 0000 -53.33% 500. 0000 66.67 %
600. 00 280. 00 -320.00 280. 00 -320. 00 1, 000. 00 400. 00
90 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 76. 47 % -89.02% -1.96%
51, 000. 00 90, 000. 00 39, 000. 00 5,600.00 -45,400. 00 50, 000. 00 -1, 000. 00
91 TRAFFI C CONTROL LABOR
8830. 0000 HR 33. 0000 38. 0000 15.15% 41. 0000 24.24% 37. 0000 12.12%
291, 390. 00 335, 540. 00 44, 150. 00 362, 030. 00 70, 640. 00 326, 710. 00 35, 320. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
92 TRAFFI C CONTROL VEHI CLE
236. 0000 DAY 50. 0000 85. 0000 70. 00 % 50. 0000 0. 00 % 50. 0000 0.00 %
11, 800. 00 20, 060. 00 8, 260. 00 11, 800. 00 0.00 11, 800. 00 0.00
93 TRAFFI C CONTROL SUPERVI SOR
2400. 0000 HR 40. 0000 40. 0000 0.00 % 41. 6000 4. 00 % 30. 0000 -25.00 %
96, 000. 00 96, 000. 00 0. 00 99, 840. 00 3, 840. 00 72,000.00 -24, 000. 00
94 CONSTRUCTI ON Sl GNS CLASS A
960. 0000 S.F. 15. 0000 11. 0000 -26.67% 11. 0000 -26.67% 20. 0000 33.33%
14, 400. 00 10, 560. 00 -3,840.00 10, 560. 00 -3,840.00 19, 200. 00 4, 800. 00
OTHER | TEMB
95 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
990. 0000 C.Y. 7. 0000 8. 0000 14.29% 1. 0000 -85.71% 20. 0000 185.71%
6, 930. 00 7, 920. 00 990. 00 990. 00 -5, 940. 00 19, 800. 00 12, 870. 00
96 ADJUST MONUMENT CASE AND COVER
1. 0000 EACH 300. 0000 200. 0000 -33.33% 225. 0000 -25.00% 250. 0000 -16.67%
300. 00 200. 00 -100. 00 225. 00 -75.00 250. 00 -50. 00
97 PLUGGE NG EXI STI NG PI PE
2. 0000 EACH 500. 0000 200. 0000 -60.00 % 130. 0000 -74.00% 300. 0000 -40.00 %
1, 000. 00 400. 00 -600. 00 260. 00 -740. 00 600. 00 -400. 00
98 CHAIN LINK FENCE TYPE 1
1347. 0000 L. F. 12. 0000 13. 0000 8.33% 13. 5000 12. 50 % 13. 0000 8.33%
16, 164. 00 17, 511. 00 1, 347.00 18, 184. 50 2,020. 50 17,511. 00 1, 347. 00
99 END, GATE, CORNER AND PULL POST FOR CHAI N LI NK FENCE
10. 0000 EACH 200. 0000 110. 0000 -45.00 % 100. 0000 -50. 00 % 200. 0000 0.00 %
2, 000. 00 1, 100. 00 -900. 00 1, 000. 00 -1, 000. 00 2, 000. 00 0.00
100 DOUBLE 20 FT. CHAIN LI NK GATE
1. 0000 EACH 1, 200. 0000 550. 0000 -54.17% 560. 0000 -53.33% 500. 0000 -58.33%
1, 200. 00 550. 00 -650. 00 560. 00 -640. 00 500. 00 -700. 00
101 W RE FENCE TYPE 1
1382. 0000 L. F. 3. 0000 6. 0000 100. 00 % 5. 6000 86.67 % 4. 0000 33.33%
4, 146. 00 8,292. 00 4,146.00 7, 739. 20 3,593. 20 5, 528. 00 1, 382. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 28/ 2004
* * * Bl D CHECK REPORT * * * TI ME: 13: 22
PS&E JOB NO: 03A054 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006780 REGON NO  : 1 AWARDED ON : May 24 2004
VERSI ON NO : 3 WORK ORDER# : XL0O782
HAY CSR 092 e 7TH BIDDER  ------- ------- 8TH BIDDER  ------- ------- 9TH BIDDER  -------
TITLE : gg ngo B4TH ST NE VI C SNELSON COMPANI ES | NC. SRV CONSTRUCTI ON, | NC. STRI DER CONSTRUCTI ON CO., | NC.
CHANNEL ! ZATI ON & SAFETY | NPROVENENTS 601 W STATE ST 2920 N HELLER RD 4721 NORTHWEST RD
03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT . STP-0092(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLI NGHAM WA 982269019
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
102 SINGLE WRE GATE 14 FT. WDE
3. 0000 EACH 300. 0000 270. 0000 -10.00 % 280. 0000 -6.67% 350. 0000 16.67 %
900. 00 810. 00 -90. 00 840. 00 -60. 00 1, 050. 00 150. 00
103  BARBLESS W RE FENCE TYPE 2
408. 0000 L. F. 5. 0000 4. 5000 -10. 00 % 4. 5000 -10.00% 4. 0000 -20.00 %
2, 040. 00 1, 836. 00 -204. 00 1, 836. 00 -204. 00 1, 632. 00 -408. 00
104  SINGLE BARBLESS W RE GATE 14 FT. WDE
1. 0000 EACH 1, 500. 0000 275. 0000 -81.67% 280. 0000 -81.33% 300. 0000 -80.00%
1, 500. 00 275. 00 -1, 225.00 280. 00 -1, 220.00 300. 00 -1, 200. 00
105 MANHOLE 48 IN. DIAM TYPE 2
1. 0000 EACH 2, 500. 0000 2, 100. 0000 -16.00% 2, 720. 0000 8.80% 1, 500. 0000 -40.00 %
2,500. 00 2,100. 00 -400. 00 2,720.00 220. 00 1, 500. 00 -1, 000. 00
106 TRAI NI NG
400. 0000 HR 1. 0000 28.0000  2,700.00% 10. 0000 900. 00 % 1. 0000 0.00 %
400. 00 11, 200. 00 10, 800. 00 4, 000. 00 3, 600. 00 400. 00 0.00
107 ROADSI DE CLEANUP
EST. 0. 00 % 0. 00 % 0. 00 %
43, 000. 00 43, 000. 00 43, 000. 00 43, 000. 00
108 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0. 00 %
5.00 5. 00 5.00 5.00
109 M NOR CHANGE
CALC 0. 00 % 0. 00 % 0. 00 %
1.00 1.00 1. 00 1.00
110 SPCC PLAN
L.S. -80.00% -94.40% -90. 00 %
5, 000. 00 1, 000. 00 -4, 000. 00 280. 00 -4,720.00 500. 00 -4, 500. 00
111 MAI LBOX SUPPORT TYPE 1
4. 0000 EACH 200. 0000 225. 0000 12.50 % 225. 0000 12. 50 % 250. 0000 25.00 %
800. 00 900. 00 100. 00 900. 00 100. 00 1, 000. 00 200. 00
112 MONUMENT CASE AND COVER
3. 0000 EACH 300. 0000 350. 0000 16. 67 % 225. 0000 -25.00 % 300. 0000 0.00 %
900. 00 1, 050. 00 150. 00 675. 00 -225.00 900. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 03A054 REVISION NO : 1
CONTRACT NO: 006780 REG ON NO 01
VERSION NO : 3 WORK ORDER# . XL0782
HWY : SR 092

TITLE : SR 92

SR 9 TO 84TH ST NE VIC
CHANNELI ZATI ON & SAFETY | MPROVEMVENTS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

Bl D CHECK REPORT * * *

DATE: 04/ 28/ 2004
TIME: 13: 22

BI DS OPENED ON : May 19 2004

------- 7TH BIDDER  ------- -=----- B8TH BIDDER -------

SNELSON COVPANI ES | NC. SRV CONSTRUCTI ON, |

601 W STATE ST

2920 N HELLER RD

NC.

AWARDED ON : May 24 2004
------- 9TH BIDDER  -------

STRI DER CONSTRUCTI ON CO., | NC.
4721 NORTHVEST RD

03A054 (REVI SED 4- 23- 2004) 98277- 9254
PROJECT  : STP-0082(003) SEDRO WOOLLEY WA 982841560 OAK HARBOR WA 982770481 BELLINGHAM WA 982269019
CONTY(S) - SNOHOM SH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON N T PRI CE PER UNI T/ PRICE PER UNT/ %D FF./ PRICEPERUNT/ %D FF./ PRICE PER UNT/ %Dl FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AMDUNT AWM. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMDUNT ~ AM. DI FF.
OTHER | TEMS
113 WRE FENCE TYPE 2
319. 0000 L. F. 3. 0000 4.5000 50. 00 % 4. 5000 50. 00 % 4. 5000 50. 00 %
957. 00 1,435. 50 478.50 1,435. 50 478. 50 1,435. 50 478. 50
CONTRACT TOTAL $2, 834, 029. 35 $3, 424, 007. 15 20.82%  $3, 773, 640. 25 33. 15% $4, 288, 625. 00 51.33%
BASE TOTAL $2, 834, 029. 35 $3, 424, 007. 15 20.82%  $3, 773, 640. 25 33. 15% $4, 288, 625. 00 51.33%




